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DataItems) OMB NO. 0704-0183

PUBLIC REPOK]'ING BURDEN FORTHXS COLLECI'ION OF INFORMATION 1S ESTIMATED TO AVERAGE 440 HOURS PER RESPQNSE, INCLUDING THE TIME FOR REVIEWING l'NS'l'KUCI‘IONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND RE  OPLLECTION OF INFORMATION. SEND G)MMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY,, SUITE 1204, ARLINGTON, VA 22202-4302, ANDTO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-018%) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRBSS’ES
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
3C 1615-01-132-0792
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.
) DI-MISC-80678/T1 NAVICP
7.DD 250 REQ {9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, +._DISTRIBUTION
STATEMENT -
LT REQUIRED ASREQ SEE BLOCK #16 N b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION  |a. ADDRESSEE " |Draft Final
A AS REQ SEE BLOCK #1§ Reg |Repro
16. REMARKS DCMC / ACO * 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY -
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DCMC T QAR Ty
** [F PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF
FAT/PLT. PCO 1/0
15. TOTAL 3/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T2 NAVICP
7. DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A ASREQ SEE BLOCK #1'6 |Reg [Repro
16. REMARKS ' DCMC / ACO * 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC / QAR w | 170
*» AT TIME OF CONTRACT COMPLETION.
PCO 1/0
15. TOTAL
G. PREPARED BY H. DATE 1. APPROVED BY T DATE
Jay West 073i.04 12/18/00 Robert Nejman pa1of3 12/18/00




" CONTRACT DA’(IZ"% REQUIREMENTS LIST FORM APPROVED

ata Itéms) OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTTON OF INFORMATION 18 ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIMB FOR REVIEWING INSTRUCTIONS, [
SEARCHING EXJSTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEVSNG THE CPLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TC DEPT. OF DEFENSE, "
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPOKTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA, 22202-4302, ANDTO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CCONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCKE. .

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER .
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. F. CONTRACTOR
3C 1615-01-132-0792
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition document | 3. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80640B NAVICP
7. DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT STATEMENT ASREQ b. COPIES
REQUIRED :
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
NAVICP-P 1/0
15. TOTAL 4/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
) REQUEST FOR DEVIATION
2. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-CMAN-80641B NAVICP
7. DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
}6. REMARKS DCMC/ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
NAVICP-P /0
15. TOTAL 4/0
G. PREPARED BY H. DATE 1 APPROVED BY . J. DATE
Jay West 073i.04 02/03/01 Robert Nejman _pg 2 of 3 12/14/00




' CONT CT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

(1 Data Item)
%::.u‘ den for this collection of infc tion is estimated to wllﬂbwnpemponu,lndudhgthﬁ_imcformmwcﬂom,mnm

burden estimatz or any other aspect of this collection of information, including suggestions for reducing this burdesn , to Department of Defense, Washington
Headquarters Services, Directorate for Informsation Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503 Please DO NOT RETURN your form to cither of
these sddressess. Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:
TOP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR F. CONTRACTOR

3C 1615-01-132-0792

1. DATATTEM | 2. TITLE OF DATA ITEM 3. SUBTITLE
5| CERTIFICATION DATA / REPORTS '

17. PRICE. GROUP

18 ESTIMATED

AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES

ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N: 209-001-776-1
P/N 70107-08202-108

Bushing
1. Material :AISI440C Steel Cond A

2. Heat Treat: SS8012 and S58020

3. Magnectic Particle Inspection per SS8805

Specifications called out in Drawing number 70107-08202-109 Rev. “F” or latest

revision

These certifications are required at time of First Article/Production lot testing or

Contract completion if testing is waived.

3/0

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Jay West 0731.04 02/21/01 Robert Nejman 02/21/01
DD Form 1423-1, JUN 90 Previous editions are obsolete.

1007/183 S/N 0102-LF-010-5500

4. AUTHORITY (Data Acquisition| 5. CONTRACT REFERENCE 6. REQUIRING OFFICE DT
DI-MISC-80678/T3
e NAVICP
7. DD250 |9, DIST | 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
~ SUBMISSION
LT STATEMENT |AS REQ SEE BLOCK 16* b. COPIES
5 AP CoDE| CQURED T ASOFDATE  |13. DAIETF o ADDRESSEE Final
SUBSEQUENT Draft
A ASREQ SEE BLOCK 16 Reg | Repro
PARA. 10.1,102,10.2.1,102.2,10.2.4,10.5 APPLY DCMC / ACO 170
' DCMC/ QAR . 170
BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S) PCO = (10




U

QUALITY ASSURANCE PROVISIONS

NSN: 9C 1615-01-132-0792
P/N: (78286) 70107-08202-108
NOMEN: BUSHING, BIFILAR

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 70107-08202-108 Rev. "F", or latest revision
and all details, assemblies and specifications referenced therein.

I. Quality/Inspection Requirements

A MIL-I-45208 or ISO 9000 equivalent applies: .
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all critical
characteristics.

D. Markings should be in accordahce with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.
1. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.
B. Critical Characteristics:

DRAWING (78286) 70107-08202-108

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (78286) Sikorsky

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (CONTRACTOR TESTING)
L | First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with drawing, (78286) 701 07-08202-108 "F", and specifications
Referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be

subjected to those tests that will demonstrate that the articles comply with contract

requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing. .

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFT) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

A. Marking of test sample (s)

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

B. If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modification, or repairs to the
First Article or select another First Article for testing. All costs related to
these tests are to be borne by. the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any
additional First Article to the Government under the terms and conditions and
within the time specified by the Government.

The government shall act of this First Article within the time limit specified the
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed
to make delivery within the meaning of the default clause of this contract.



D. Unless otherwise provided in the contract, and if the approved First Article is
" pot consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if
it meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test
facility at the contractor expense.

E. If the Government does not act within the time specified the contracting
officer shall, upon timely written request from the contractor, equitably adjust
under the changes clause.of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for,
or the commencement of production of, the balance of the contract quantity is at
the sole risk of the contractor. Before First Article approval, the costs thereof
shall not be allocable to this contract for 1)-progress payments, of 2) termination
settlements if the contract is terminated for the convenience of the Government.

G. The contractor shall produce both the First Article and the production quantity

at the same facility and shall submit a certification to this effect with each First
Article.

H. The contractor shall provide specific written notification to the procuring
contractor officer informing him/her of the shipment of any articles furnished in
accordance with this clause. Such notification must be addressed to the attention
of the ACO with copies to the testing activity. Failure to provide such notification
shall excuse the government from any delay in performing First Article Testing
and informing the contractor of the results thereof.



L

PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements. -

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article |
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

IL The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (78286) 70107-08202-108 Rev. "F" and all
specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

C. If the contractor fails to deliver any Production Lot Samples for testing within
the time or times specified, or if the contracting officer disapproves any
Production Lot Samples, the contractor shall be deemed to have failed to
make delivery within the meaning of the default clause of this contract. This
contract shall be subject to termination for default.

D. In order for a Production Lot to be acceptable all samples representative of the
lot must pass all the contract requirements. In the event a sample fails to pass
such requirements; the lot will be rejected. In such an event, the government
may, at its option and at no additional cost to the government, () terminate all
or any portion of this contract for default, (IT) require the manufacture of a
new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government,
or (III) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked Production Lots in the same way
as they did to the original Production Lot.

E. For each additional sample or each resubmission of a modified sample
which the contractor is required to submit for approval hereunder as a result of a
failure of a previous sample to conform to the requirements of the specification,



the contractor shall pay to the government the costs of reinspection, examination
and retesting and the contractor and his sureties (if any) shall be liable for the
amount of such costs.

F. Nothing contained in the foregoing provisions of this clause. and no
action of the government in accordance herewith, shall in any way prejudice the
right of the government under the clause of this contract entitled Default.



